SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 183 CONTRACT ID : R -28402-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07040 FIELD OFFICE, C 24.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
6 105-08523 RADIO SERVICE 48.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 48.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02240 PAVEMENT REMOVAL 1,826.000 m2
18 202-02279 CURB AND GUTTER, REMOVE 199.900 m
19 202-06580 CONTAMINATED SOIL, REMOVE 177.500 m3
20 202-52710 SIDEWALK, CONCRETE, REMOVE 233.000 m2
21 203-02000 EXCAVATION, COMMON 4,921.000 m3
22 205-03371 SEDIMENT REMOVE 94 .500 m3
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 4.400 Mg
24 205-06933 TEMPORARY DITCH INLET PROTECTION 44 .000 EACH
25 207-08268 SUBGRADE TREATMENT, TYPE 1V 9,096.400 m2
26 211-07454 STRUCTURE BACKFILL 5,070.900 m3
27 213-08058 FLOWABLE BACKFILL 558.600 m3
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,290.300 Mg
29 304-07493 WIDENING WITH HMA, TYPE B 876.600 Mg
30 306-08034 MILLING, ASPHALT, 38 mm 12,915.500 m2
31 306-08432 MILLING, APPROACH 884.000 m2
32 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 MM 1,635.200 Mg
33 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 2,385.900 Mg
34 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,461.200 Mg
35 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,538.600 Mg
36 402-07433 HMA SURFACE, TYPE B 39.700 Mg
37 402-07453 HMA FOR TEMPORARY PAVEMENT 1,472.300 Mg
38 406-05520 ASPHALT FOR TACK COAT 12.800 Mg
39 604-07894 CURB RAMP, CONCRETE, A 4.810 m2
40 604-07900 CURB RAMP, CONCRETE, F 31.900 m2
41 604-07901 CURB RAMP, CONCRETE, G 3.700 m2
42 604-07902 CURB RAMP, CONCRETE, H 13.400 m2
43 604-44251 STEPS, CONCRETE 1.600 m3
44 604-91531 SIDEWALK, CONCRETE, 100 mm 1,801.200 m2
45 605-06125 CURB, CONCRETE, MODIFIED 70.200 m
46 605-06140 CURB AND GUTTER, CONCRETE 3,468.200 m
47 610-07486 HMA FOR APPROACHES, TYPE A 87.600 Mg

48 610-07487 HMA FOR APPROACHES, TYPE B 532.800 Mg
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CALL ORDER : 183 CONTRACT ID : R -28402-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 610-07712 PCCP FOR APPROACHES, 150 mm 2,909.300 m2
50 611-06497 MAILBOX ASSEMBLY, SINGLE 15.000 EACH
51 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
52 615-06505 MONUMENT, B 10.000 EACH
53 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
54 616-02320 GEOTEXTILES 241.400 m2
55 616-06405 RIPRAP, REVETMENT 160.600 Mg
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
57 621-06545 FERTILIZER 0.100 Mg
58 621-06554 SEED MIXTURE, U 4.900 kg
59 621-06557 SEED MIXTURE, T 61.400 kg
60 621-06565 MULCHING MATERIAL 0.100 Mg
61 621-06567 WATER 128.700 kL
62 621-06575 SODDING, NURSERY 7,150.000 m2
63 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 63.800 m
64 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,631.800 m
65 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 16.000 m
66 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,858.300 m
67 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 853.900 m
68 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 78.600 m
69 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 199.200 m
70 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 352.100 m
71 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 66.000 m
72 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 19.700 m
73 715-05408 PIPE, SANITARY SEWER, 200 mm 575.000 m
74 715-05409 PIPE, SANITARY SEWER, 250 mm 360.000 m
75 715-05411 PIPE, SANITARY SEWER, 300 mm 25.000 m
76 715-06692 LATERAL 410.000 m
77 715-06813 PIPE, SANITARY SEWER, 50 mm 27.000 m
78 715-08283 PCCP FOR STRUCTURE INSTALLATION 3,277.700 m2
79 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 961.100 Mg
80 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
81 715-46030 PIPE END SECTION, 750 mm 3.000 EACH
82 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
83 718-06531 OUTLET PROTECTOR, 3 3.000 EACH
84 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
85 718-52610 AGGREGATE FOR UNDERDRAINS 370.900 m3
86 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,895.300 m2
87 720-03194 MANHOLE 12.000 EACH
88 720-44296 CAP INLET 3.000 EACH
89 720-45035 INLET, F7 3.000 EACH
90 720-45075 INLET, R13 7.000 EACH
91 720-45275 PIPE CATCH BASIN, 600 mm 21.000 EACH
92 720-45410 MANHOLE, C4 18.000 EACH
93 720-45415 MANHOLE, D4 1.000 EACH
94 720-90984 MANHOLE, C2 15.000 EACH
95 720-92025 MANHOLE, D2 2.000 EACH

96 720-93409 INLET, B15, MODIFIED 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER : 183 CONTRACT ID : R -28402-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

97 720-93411 INLET, C15, MODIFIED 1.000 EACH
98 720-94208 MANHOLE, C10 1.000 EACH
99 720-98068 MANHOLE, E2 1.000 EACH
100 720-98174 INLET, B15 37.000 EACH
101 720-98555 INLET, C15 62.000 EACH
102 732-07128 VIDEO INSPECTION 3,510.100 m
103 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
104 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
105 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 5,302.000 m
106 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
107 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
108 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
109 801-06775 MAINTAINING TRAFFIC LUMP LUMP
110 801-07118 BARRICADE, 111-A 14.400 m
111 801-07119 BARRICADE, 111-B 14.400 m
112 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 183.700 m
113 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 26.100 m2
114 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 6.300 m2
115 805-01842 HANDHOLE, SIGNAL 8.000 EACH
116 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
117 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 8.000 EACH
118 805-02855 SIGNAL SUPPORT FOUNDATION, 750 mm X 750 mm X 1850 mm 4.000 EACH
119 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 275.000 m
120 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
121 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6.000 EACH
122 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
123 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
124 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
125 805-78420 DISCONNECT HANGER 4.000 EACH
126 805-78467 SIGNAL CABLE, 3C 8GA. 13.000 m
127 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,300.000 m
128 805-78485 SIGNAL CABLE, 5C 14GA. 580.000 m
129 805-78490 SIGNAL CABLE, 7C 14GA. 640.000 m
130 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 440.000 m
131 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
132 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 430.000 m
133 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
134 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
135 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 9.000 EACH
136 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 2.000 EACH
137 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 236.400 m
138 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 204.400 m
139 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 3,982.900 m
140 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 83.500 m
141 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 116.800 m
142 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 16.000 EACH
143 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 16.000 EACH

144 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 235.000 EACH
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CALL ORDER : 185 CONTRACT ID : R -28677-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 RESTORATION STREETSCAPE

1 105-07038 FIELD OFFICE, A 8.000 MOS
2 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
3 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 210-05668 DEMOLITION LUMP LUMP
10 702-76240 CONCRETE 37.250 CYS
11 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
12 719-03975 BUILDING PLUMBING LUMP LUMP
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 1.000 EACH
15 807-03694 BUILDING ELECTRICAL LUMP LUMP

16 807-03974 BUILDING HEATING, VENTILATION, AIR CONDITIONING LUMP LUMP
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CALL ORDER 241 CONTRACT ID :© R -29934-A
LETTING DATE :

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-52710 SIDEWALK, CONCRETE, REMOVE 30.000 m2
14 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 32.000 EACH
15 202-93995 SIGNAL POLE FOUNDATION, REMOVE 2.000 EACH
16 202-93999 SIGNAL POLE, REMOVE 2.000 EACH
17 203-02000 EXCAVATION, COMMON 8,353.000 m3
18 205-06937 TEMPORARY SILT FENCE 2,512.000 m
19 207-08263 SUBGRADE TREATMENT, TYPE IA 14,300.000 m2
20 210-07767 LATERAL 15.000 EACH
21 210-07767 LATERAL 25.000 EACH
22 211-07454 STRUCTURE BACKFILL 11,782.000 m3
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,629.000 Mg
24 303-07449 COMPACTED AGGREGATE, NO. 73 10.000 Mg
25 304-07489 HVMA PATCHING, TYPE A 23.000 Mg
26 306-08043 MILLING, TRANSITION 104.000 m2
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,115.000 Mg
28 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,860.000 Mg
29 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 5,664.000 Mg
30 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,690.000 Mg
31 402-07432 HMA SURFACE, TYPE A 28.000 Mg
32 402-07435 HMA INTERMEDIATE, TYPE A 47.000 Mg
33 406-05520 ASPHALT FOR TACK COAT 13.910 Mg
34 603-06065 FENCE, CHAIN LINK, RESET 22.000 m
35 604-07897 CURB RAMP, CONCRETE, C 23.710 m2
36 604-07900 CURB RAMP, CONCRETE, F 20.550 m2
37 604-07901 CURB RAMP, CONCRETE, G 289.280 m2
38 604-07902 CURB RAMP, CONCRETE, H 50.190 m2
39 604-91531 SIDEWALK, CONCRETE, 100 mm 4,750.000 m2
40 605-06120 CURB, CONCRETE 160.000 m
41 605-06140 CURB AND GUTTER, CONCRETE 1,720.000 m
42 610-07486 HMA FOR APPROACHES, TYPE A 298.000 Mg
43 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 1,625.000 m2
44 611-06497 MAILBOX ASSEMBLY, SINGLE 16.000 EACH
45 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
46 615-06505 MONUMENT, B 11.000 EACH
47 616-93019 RIPRAP, GROUTED, 450 mm 5.400 m2

48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
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CALL ORDER t 241 CONTRACT ID :© R -29934-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

49 621-06560 MULCHED SEEDING, U 2,675.000 m2
50 621-06567 WATER 151.500 kL
51 621-06575 SODDING, NURSERY 8,394.000 m2
52 715-02187 WATER VALVE BOX, ADJUST 15.000 EACH
53 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 472.000 m

54 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 2,228.500 m

55 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 139.000 m

56 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 367.000 m

57 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 105.000 m

58 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 381.000 m

59 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 428.000 m

60 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 12.000 m

61 715-05408 PIPE, SANITARY SEWER, 200 mm 310.200 m

62 715-05411 PIPE, SANITARY SEWER, 300 mm 821.200 m

63 715-26779 GRATED BOX END SECTION, I, 2:1, 1200 mm 1.000 EACH
64 715-98265 WATER MAIN, DUCTILE IRON, 100 mm 25.000 m

65 718-52610 AGGREGATE FOR UNDERDRAINS 503.600 m3
66 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,184.300 m2
67 720-01091 MANHOLE, C10, MODIFIED 6.000 EACH
68 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
69 720-03194 MANHOLE 10.000 EACH
70 720-04596 MANHOLE, J-10 MODIFIED 1.000 EACH
71 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
72 720-45045 INLET, J10 10.000 EACH
73 720-45250 CATCH BASIN, K10 28.000 EACH
74 720-45410 MANHOLE, C4 12.000 EACH
75 720-93411 INLET, C15, MODIFIED 3.000 EACH
76 720-94612 MANHOLE, K4 1.000 EACH
77 720-95422 MANHOLE, J4 9.000 EACH
78 720-96999 FIRE HYDRANT ASSEMBLY 4.000 EACH
79 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 2.000 EACH
80 732-04837 PLUG 8.000 EACH
81 732-96670 WATER MAIN, DUCTILE IRON, 300 mm 333.000 m

82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
83 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 19.000 EACH
84 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,800.000 m

85 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
86 801-06775 MAINTAINING TRAFFIC LUMP LUMP
87 801-07119 BARRICADE, 111-B 94 .000 m

88 801-94295 SIGNAL HEAD, RELOCATE 6.000 EACH
89 802-03896 BOLLARD 5.000 EACH
90 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 143.800 m

91 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 21.200 m2
92 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 2.910 m2
93 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 2.000 EACH
94 805-01842 HANDHOLE, SIGNAL 1.000 EACH
95 805-02032 PEDESTRIAN SIGNAL HEAD, 305 mm, RELOCATE 5.000 EACH
96 805-02437 CONTROLLER, RELOCATE AND REWIRE 1.000 EACH
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CALL ORDER 241 CONTRACT ID :© R -29934-A
LETTING DATE :

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

97 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 40.000 m
98 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
99 805-78420 DISCONNECT HANGER 3.000 EACH
100 805-78467 SIGNAL CABLE, 3C 8GA. 22.000 m
101 805-78480 SIGNAL CABLE, 3C 14GA. 410.000 m
102 805-78485 SIGNAL CABLE, 5C 14CGA. 628.000 m
103 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 33.000 m
104 805-78520 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
105 805-78746 PREFORMED LOOP DETECTORS 87.000 m
106 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
107 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
108 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 2.000 EACH
109 805-96188 WIRE, AWG, NO. 10 COPPER STRANDED IN DUCT, 2 1/C 60.000 m
110 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 140.000 m
111 807-02191 HANDHOLE, LIGHTING 1.000 EACH
112 807-02193 LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm 2.000 EACH
113 807-83648 LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE 2.000 EACH
114 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 2.000 EACH
115 807-86805 SERVICE POINT, 1 1.000 EACH
116 807-86910 CONNECTOR KIT, UNFUSED 2.000 EACH
117 807-86915 CONNECTOR KIT, FUSED 2.000 EACH
118 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 3.000 EACH
119 807-86930 INSULATION LINK, NONWATERPROOFED 8.000 EACH
120 807-86935 INSULATING LINK, WATERPROOFED 8.000 EACH
121 807-87556 WIRE, THW OR TW, NO. 10 COPPER STRANDED 40.000 m
122 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 2.000 EACH
123 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 600 mm 372.000 m
124 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 70.000 m
125 808-06712 LINE, PAINT, BROKEN, YELLOW, 100 mm 1,622.000 m
126 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 382.000 m
127 808-75035 LINE, PAINT, SOLID, WHITE, 600 mm 6.000 m
128 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,163.000 m
129 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 52.000 m
130 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
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CALL ORDER : 303 CONTRACT ID : B -29233-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 16.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 32.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 16.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 6,065.000 CYS
15 203-02070 BORROW 10,885.000 CYS
16 203-51223 EXCAVATION, WATERWAY 285.000 CYS
17 204-02290 SETTLEMENT PLATE 10.000 EACH
18 204-08414 STAKES, LATERAL 20.000 EACH
19 204-08415 STAKES, SETTLEMENT 20.000 EACH
20 205-03371 SEDIMENT, REMOVE 126.000 CYS
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 36.000 TON
22 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
23 205-06934 TEMPORARY MULCHING 6.000 TON
24 205-06937 TEMPORARY SILT FENCE 1,557.000 LFT
25 206-51215 EXCAVATION, X 59.000 CYS
26 206-51220 EXCAVATION, WET 105.000 CYS
27 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 745.000 CYS
28 207-08264 SUBGRADE TREATMENT, TYPE 11 4,634.000 SYS
29 211-02050 B BORROW 1,800.000 CYS
30 211-07454 STRUCTURE BACKFILL 861.000 CYS
31 214-07203 GEOGRID, 11 1,333.000 SYS
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 816.000 TON
33 302-07455 DENSE GRADED SUBBASE 30.000 CYS
34 306-08033 MILLING, ASPHALT, 1 IN. 134.000 SYS
35 402-07432 HMA SURFACE, TYPE A 330.000 TON
36 402-07435 HMA INTERMEDIATE, TYPE A 412.000 TON
37 402-07440 HVMA BASE, TYPE A 1,374.000 TON
38 406-05520 ASPHALT FOR TACK COAT 2.000 TON
39 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
40 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
41 601-06037 GUARDRAIL END TREATMENT, | 4.000 EACH
42 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 269.000 LFT
43 602-06729 BARRIER DELINEATOR 13.000 EACH
44 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 185.000 SYS
45 610-07486 HMA FOR APPROACHES, TYPE A 26.000 TON
46 615-06490 RIGHT OF WAY MARKER 19.000 EACH
47 615-06505 MONUMENT, B 8.000 EACH

48 616-02305 GABIONS 77.000 CYSs
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CALL ORDER : 303 CONTRACT ID : B -29233-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 616-02320 GEOTEXTILES 2,319.000 SYS
50 616-05688 RIPRAP, CLASS 1 894.000 TON
51 616-06405 RIPRAP, REVETMENT 553.000 TON
52 616-93019 RIPRAP, GROUTED, 18 IN. 69.000 SYS
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
54 621-01371 SEED MIXTURE, LEGUME, 2 20.000 LBS
55 621-06545 FERTILIZER 1.000 TON
56 621-06553 SEED MIXTURE, R 333.000 LBS
57 621-06557 SEED MIXTURE, T 450.000 LBS
58 621-06565 MULCHING MATERIAL 4.000 TON
59 621-06567 WATER 3.000 KGAL
60 621-06574 SODDING 723.000 SYS
61 621-52448 SIGN, DO NOT SPRAY 2.000 EACH
62 622-91786 SEEDLING 50.000 EACH
63 622-98200 SIGN, DO NOT DISTURB 2.000 EACH
64 701-05569 CORED HOLE IN ROCK 104.000 LFT
65 701-05783 OBSTRUCTIONS 4.000 HRS
66 701-06027 TEST PILE 4.000 EACH
67 701-08152 STATIC PILE LOAD TEST 1.000 EACH
68 701-08651 MICROPILES, 7 3/4 IN. DIAMETER 958.000 LFT
69 701-08669 EXCESS GROUT 12.000 HRS
70 702-51005 CONCRETE, A, SUBSTRUCTURE 243.000 CYS
71 702-51015 CONCRETE, B, FOOTINGS 257.700 CYS
72 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
73 702-92857 CONCRETE, C, SUBSTRUCTURE 64.400 CYS
74 702-94656 CONCRETE, B 41.800 CYS
75 703-51030 REINFORCING STEEL 103,552.000 LBS
76 703-51032 REINFORCING STEEL, EPOXY COATED 106,614.000 LBS
77 703-90512 THREADED BAR SPLICE 136.000 EACH
78 704-51002 CONCRETE, C, SUPERSTRUCTURE 317.000 CYS
79 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
80 706-51020 CONCRETE, C, RAILING 40.300 CYS
81 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 45 IN. X 16 IN. 1,269.000 LFT
82 709-51821 SURFACE SEAL LUMP LUMP
83 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 122.000 LFT
84 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 88.000 LFT
85 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 34.000 LFT
86 715-05842 CONCRETE ANCHOR, 42 IN. 2.000 EACH
87 715-46005 PIPE END SECTION, 15 IN. 3.000 EACH
88 715-91361 PIPE, PVC, 6 IN. 10.000 LFT
89 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
90 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
92 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
93 801-06775 MAINTAINING TRAFFIC LUMP LUMP
94 801-07118 BARRICADE, I111-A 72.000 LFT
95 801-07119 BARRICADE, 111-B 48.000 LFT

96 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 22.000 LFT



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER : 303 CONTRACT ID : B -29233-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

97 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 14.000 SFT
98 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,047.000 LFT
99 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,952.000 LFT

100 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 18.000 LFT



SCHEDULE OF PAY ITEMS PAGE 11

CALL ORDER - 305 CONTRACT ID : B -29360-B
LETTING DATE :

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 546.000 SYS
10 202-51368 SLOPEWALL, REMOVE 12.000 SYS
11 205-02770 EROSION CONTROL BLANKET 8.000 SYS
12 213-08058 FLOWABLE BACKFILL 41.000 CYS
13 303-02051 STONE, NO 2 8.000 TON
14 304-07492 WIDENING WITH HMA, TYPE A 1.500 TON
15 305-91919 JOINT AND CRACK CLEANING AND SEALING 20.000 LFT
16 306-08043 MILLING, TRANSITION 2,800.000 SYS
17 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 17.000 LFT
18 605-09176 CURB TURNOUT, CONCRETE 26.000 LFT
19 605-97170 CURB, PRECAST CONCRETE 17.000 LFT
20 616-02320 GEOTEXTILES 88.000 SYS
21 616-06405 RIPRAP, REVETMENT 66.000 TON
22 616-51367 SLOPEWALL, CONCRETE, 4 IN. 12.000 SYS
23 616-93772 INSPECTION HOLE 4.000 EACH
24 621-06559 MULCHED SEEDING, R 8.000 SYS
25 715-99020 PIPE, POLYETHYLENE, 6 IN. 54.000 LFT
26 720-03129 INLET AND CASTING, RESET 1.000 EACH
27 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SFT
28 724-03276 EXPANSION JOINT SEALING SYSTEM 250.000 LFT
29 724-03276 EXPANSION JOINT SEALING SYSTEM 188.000 LFT
30 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,720.000 LFT
33 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 24.000 LFT
34 801-06710 FLASHING ARROW SIGN 23.000 DAY
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP

41 801-92448 CONSTRUCTION SIGNS, MOBILE 246.000 DAY



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER : 401 CONTRACT ID : T -28726-A
LETTING DATE :

SECTION NO. 0001 NEW TRAFFIC SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 7.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 7.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 0.500 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 4.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 0.500 MOS
8 109-08359 LIQUIDATED DAMAGES 0.500 DOL
9 109-08360 CONTRACT LIENS 0.500 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 0.500 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 0.500 DOL
12 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.500 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 3.000 EACH
15 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 4.000 EACH
16 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 220.000 LFT
17 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 22.000 LFT
20 802-76030 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100 [IN. THICKNESS 23.250 SFT
21 802-76040 SIGN,SHEET ,ENCLOSED LENS WITH LEGEND (0.125 IN. THICKNESS) 34.500 SFT
22 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 3.000 EACH
23 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 4.000 EACH
24 805-01820 SIGNAL STRAIN POLE, STEEL, INSTALL 8.000 EACH
25 805-01825 DISCONNECT HANGER, INSTALL 3.000 EACH
26 805-01842 HANDHOLE, SIGNAL 15.000 EACH
27 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,250.000 LFT
28 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
29 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 14.000 EACH
30 805-78415 SPAN, CATENARY, AND TETHER 10.000 EACH
31 805-78420 DISCONNECT HANGER 4.000 EACH
32 805-78445 SIGNAL SERVICE 2.000 EACH
33 805-78467 SIGNAL CABLE, 3C 8GA. 70.000 LFT
34 805-78485 SIGNAL CABLE, 5C 14GA. 460.000 LFT
35 805-78490 SIGNAL CABLE, 7C 14CGA. 980.000 LFT
36 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 9,670.000 LFT
37 805-78785 SIGNAL DETECTOR HOUSING 15.000 EACH
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,040.000 LFT
39 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
40 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 10.000 EACH
41 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 9.300 SYS
42 808-06368 TRANSVERSE MARKING, REMOVE 90.000 LFT
43 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 485.000 LFT
44 808-06716 LINE, REMOVE 570.000 LFT
45 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 5.000 EACH
46 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,230.000 LFT

47 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 230.000 LFT






